

Republic of the Philippines MUNICIPALITY OF KAPALONG Province of Davao del Norte o0o

INVITATION TO BID

CONSTRUCTION OF THREE-STOREY LEARNING AND INFORMATION RESOURCE CENTER WITH AVR (PHASE II) AT KCAST COMPOUND, BRGY. MANIKI, KAPALONG

- 1. The Local Government Unit of Kapalong, through the KCAST Fund CY 2023 intends to apply the sum of Nine Million Nine Hundred Ninety Nine Thousand Pesos and 62/100 (P 9,999,999.62) Construction of Three-Storey Learning and Information Resource Center with AVR (Phase II) at KCAST Compound, Brgy. Maniki, Kapalong, Davao del Norte/001-2024 being the Approved Budget for the Contract (ABC) to payments under the contract for each lot. Bids received in excess of the ABC for each lot shall be automatically rejected at bid opening.
- 2. The Local Government Unit of Kapalong now invites bids for the above Procurement Project. Completion of the Works is required **270 calendar days**. Bidders should have completed a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders).
- 3. Bidding will be conducted through open competitive bidding procedures using non-discretionary "pass/fail" criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.
- 4. Interested bidders may obtain further information from Local Government Unit of Kapalong and inspect the Bidding Documents at the address given below from 8:00 A.M. to 5:00 PM.
- 5. A complete set of Bidding Documents may be acquired by interested bidders on **February 23, 2024** from given address and upon payment of the applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of (**P 10,000.00**). The Procuring Entity shall allow the bidder to present its proof of payment for the fees will be presented in person during bid opening as part of Eligibility Requirements.
- 6. The Local Government Unit of Kapalong will hold a Pre-Bid Conference¹ on **February 29**, **2024 at 10:00 AM** at **Supply Office LGU Compound Maniki, Kapalong**, which shall be open to prospective bidders.
- 7. Bids must be duly received by the BAC Secretariat through (i) manual submission at the office address as indicated below, on or before **March 12, 2024 at 10:00 A.M.** Late bids shall not be accepted.
- 8. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in **ITB** Clause 15.

May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a prebid conference.

- 9. Bid opening shall be on **March 12, 2024** at **10:00 A.M** at the given address below **.** Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.
 - 10. Interested Bidders shall submit Letter of Intent (LOI) and Notarized Authorization as representative from the proprietor to attend the Bid Opening.
- 11. The Local Government Unit of Kapalong reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.
- 12. For further information, please refer to:

Mary Elizabeth L. Exala
Office of the Bids and Award Committee
Kapalong Municipal Hall
Municipality of Kapalong
Province of Davao del Norte
Cellphone No. 09176848162
www.kapalong.gov.ph

13. You may visit the following websites:

For downloading of Bidding Documents: www.PhilGEPS.gov.ph

(SGD.) MARY ELIZABETH L. EXALA

BAC Chairperson or Authorized Representative]

MUNICIPALITY OF KAPALONG

Province of Davao

CONSTRUCTION OF THREE-STOREY LEARNING AND
INFORMATION RESOURCE CENTER WITH AVR (PHASE II)
KCAST Compound, Brgy. Maniki, Kapalong, Davao del Norte

BID PROPOSAL

	ITEM	ESTIMATED	unit	PAYMENTS WITH UNIT BID	UNIT PRICE IN	AMOUNT
(Temp. Facilities, Permits) II- Civil and Structural Works		QUANTITY	of Issue	PRICES WRITTEN IN WORDS	FIGURES	OF BID
11- Civil and Structural Works 2 12.8 cu.m. a.) Column (from Second Floor to Third Floor Beam) 5 5 5 5 cu.m. b.) Second Floor Slab d.) Column (Form Third to Roof Beams d.) Column (Form Third Thoor (Including Cement Plaster Finished, Stiffiner Column, Stiffiner Beam) d.) Column (Form Third Floor (Including Cement Plaster Finished, Stiffiner Column, Stiffiner Beam) d.) Ceiling e.) Cladding (Frames Only near at roof level) d.) Ceiling e.) Cladding (Frames Only near at roof level) f. S. Forms and Scaffolding f. S. C.) Conduit Works (Second and Third Floor) f. S. C.) Lighting Fixtures and Lamps f. S. C.) Lighting Fixtures a	1	1	l.s	I-General Requirements		
2				(Temp. Facilities, Permits)		
Third Floor Beam Third Floor Beams Third Floor Beams A				II- Civil and Structural Works		
3	2	12.8	cu.m.	a.) Column (from Second Floor to		
4				Third Floor Beam)		
1.	3	43.1	cu.m.	b.) Second Floor Beams		
5 7.6 cu.m. Beams) 6 13.65 cu.m. e.) Roof Beams 7 7.2 cu.m. f.) Roof Slab 8 30 In.m. g.) Moulding III-Architectural Works 9 456.9 sq.m. a.) CHB Non-load Bearing for Second and Third Floor (Including Cement Plaster Finished, Stiffiner Column, Stiffiner Beam) 10 515 l.s. b.) Roofing Materials 11 1 l.s. c.) Roofing Framing 12 477.6 sq.m. d.) Ceilling e.) Cladding (Frames Only near at roof level) e.) Cladding (Frames Only near at roof level) 14 477.6 sq.m. g.) Painting Works (Ceiling) 15 456.9 sq.m. g.) Painting Works (3rd. floor Walls) 16 1 l.s. IV-Downspout 17 1 l.s. V-Forms and Scaffolding VI- Electrical Works (Second and Third Floor) 18 1 l.s. b.) Conduit Works 20 1 l.s. c.) Lighting Fixtures and Lamps 21 1 l.s. d.) Power Load Center, Switchgear and	4	57.5	cu.m.	c.) Second Floor Slab		
6				d.) Column (Form Third to Roof		
7 7.2 cu.m. f.) Roof Slab 8 30 In.m. g.) Moulding III-Architectural Works a.) CHB Non-load Bearing for Second and Third Floor (Including Cement Plaster Finished, Stiffiner Column, Stiffiner Beam) 10 515 I.s. b.) Roofing Materials 11 1 I.s. c.) Roofing Framing 12 477.6 sq.m. d.) Ceiling e.) Cladding (Frames Only near at roof level) e.) Cladding (Frames Only near at roof level) 14 477.6 sq.m. f.) Painting Works (Ceiling) 15 456.9 sq.m. g.) Painting Works (3rd. floor Walls) 16 1 I.s. IV- Downspout V- Forms and Scaffolding VI- Electrical Works (Second and Third Floor) Floor) 18 1 I.s. a.) Wiring and Wiring Devices 19 1 I.s. b.) Conduit Works 20 1 I.s. c.) Lighting Fixtures and Lamps 21 1 I.s. d.) Power Load Center, Switchgear and	5	7.6	cu.m.	Beams)		
8	6	13.65	cu.m.	e.) Roof Beams		
111-Architectural Works	7	7.2	cu.m.	f.) Roof Slab		
9 456.9 sq.m. a.) CHB Non-load Bearing for Second and Third Floor (Including Cement Plaster Finished, Stiffiner Column, Stiffiner Beam) 10 515 l.s. b.) Roofing Materials 11 1 l.s. c.) Roofing Framing 12 477.6 sq.m. d.) Ceiling e.) Cladding (Frames Only near at roof level) 14 477.6 sq.m. f.) Painting Works (Ceiling) 15 456.9 sq.m. g.) Painting Works (Grd. floor Walls) 16 1 l.s. IV- Downspout 17 1 l.s. V-Forms and Scaffolding VI- Electrical Works (Second and Third Floor) 18 1 l.s. a.) Wiring and Wiring Devices 19 1 l.s. b.) Conduit Works 20 1 l.s. c.) Lighting Fixtures and Lamps 21 l.s. d.) Power Load Center, Switchgear and	8	30	ln.m.	g.) Moulding		
and Third Floor (Including Cement Plaster Finished, Stiffiner Column, Stiffiner Beam) 10 515				III-Architectural Works		
Plaster Finished, Stiffiner Column, Stiffiner Beam 10	9	456.9	sq.m.	,		
Stiffiner Beam Stif				and Third Floor (Including Cement		
10 515 I.s. b.) Roofing Materials 11 1 I.s. c.) Roofing Framing 12 477.6 sq.m. d.) Ceiling e.) Cladding (Frames Only near at roof roof level) level) 14 477.6 sq.m. f.) Painting Works (Ceiling) 15 456.9 sq.m. g.) Painting Works (3rd. floor Walls) 16 1 l.s. IV- Downspout 17 1 l.s. V-Forms and Scaffolding VI- Electrical Works (Second and Third Floor) VI- Electrical Works (Second and Third Floor) 18 1 l.s. a.) Wiring and Wiring Devices 19 1 l.s. b.) Conduit Works 20 1 l.s. c.) Lighting Fixtures and Lamps 21 1 l.s. d.) Power Load Center, Switchgear and				Plaster Finished, Stiffiner Column,		
11				,		
12 477.6 sq.m. d.) Ceiling e.) Cladding (Frames Only near at e.) Cladding (Frames Only near at 13 1 l.s. 14 477.6 sq.m. f.) Painting Works (Ceiling) 15 456.9 sq.m. g.) Painting Works (3rd. floor Walls) 16 1 l.s. IV- Downspout 17 1 l.s. V-Forms and Scaffolding VI- Electrical Works (Second and Third Floor) VI- Electrical Works (Second and Third Floor) 18 1 l.s. a.) Wiring and Wiring Devices 19 1 l.s. b.) Conduit Works 20 1 l.s. c.) Lighting Fixtures and Lamps 21 1 l.s. d.) Power Load Center, Switchgear and				b.) Roofing Materials		
e.) Cladding (Frames Only near at roof level) 14			l.s.			
13 1 I.s. roof level) 14 477.6 sq.m. f.) Painting Works (Ceiling) 15 456.9 sq.m. g.) Painting Works (3rd. floor Walls) 16 1 I.s. IV- Downspout 17 1 I.s. V-Forms and Scaffolding VI- Electrical Works (Second and Third Floor) Floor) 18 1 I.s. a.) Wiring and Wiring Devices 19 1 I.s. b.) Conduit Works 20 1 I.s. c.) Lighting Fixtures and Lamps 21 1 I.s. d.) Power Load Center, Switchgear and	12	477.6	sq.m.	1		
14	_					
14477.6sq.m.f.) Painting Works (Ceiling)15456.9sq.m.g.) Painting Works (3rd. floor Walls)161l.s.IV- Downspout171l.s.V-Forms and Scaffolding VI- Electrical Works (Second and Third Floor)181l.s.a.) Wiring and Wiring Devices191l.s.b.) Conduit Works201l.s.c.) Lighting Fixtures and Lamps211l.s.d.) Power Load Center, Switchgear and	13	1	l.s.	-		
15 456.9 sq.m. g.) Painting Works (3rd. floor Walls) 16 1 I.s. IV- Downspout 17 1 I.s. V-Forms and Scaffolding VI- Electrical Works (Second and Third Floor) 18 1 I.s. a.) Wiring and Wiring Devices 19 1 I.s. b.) Conduit Works 20 1 I.s. c.) Lighting Fixtures and Lamps 21 1 I.s. d.) Power Load Center, Switchgear and						
16 1 1.s. IV- Downspout 17 1 1.s. V-Forms and Scaffolding VI- Electrical Works (Second and Third Floor) 18 1 1.s. a.) Wiring and Wiring Devices 19 1 1.s. b.) Conduit Works 20 1 1.s. c.) Lighting Fixtures and Lamps 21 1.s. d.) Power Load Center, Switchgear and			•			
17						
VI- Electrical Works (Second and Third Floor) 18						
181I.s.a.) Wiring and Wiring Devices191I.s.b.) Conduit Works201I.s.c.) Lighting Fixtures and Lamps211I.s.d.) Power Load Center, Switchgear and	17	1	1.5.			
181I.s.a.) Wiring and Wiring Devices191I.s.b.) Conduit Works201I.s.c.) Lighting Fixtures and Lamps211I.s.d.) Power Load Center, Switchgear and						
191I.s.b.) Conduit Works201I.s.c.) Lighting Fixtures and Lamps211I.s.d.) Power Load Center, Switchgear and	18	1	l s			
20 1 I.s. c.) Lighting Fixtures and Lamps 21 1 I.s. d.) Power Load Center, Switchgear and						
21 1 I.s. d.) Power Load Center, Switchgear and		1				
		1				
		_		Pabel Board		

OTAL AMOUNT OF BID (IN FIGURES)	
OTAL AMOUNT OF BID (IN WORDS)	

lame & Signature of Contractor r his duly Authorized Representative

NAME OF ESTABLISHMENT