Republic of the Philippines
CIVIL WORKS BID-OUT
Municipality of Kapalong
3rd Quarter, CY 2022

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	*No Infrastructure Project for this Quarter*								

We hereby certify that we have reviewed the contents and hereby attest tothe veracity and correctness of the data or information contained in thisdocument.

DANILO P. POLESTICO
BAC Secretariat Head

MARY ELIZABETH L. EXALA
BAC Chairperson