			REPUBLIC OF T	HE PHILIPPINE	S		
				OF KAPALONG			
			Province of Da	avao del Norte			
					RFQ NO.		20230353
					PR No.		100-23-03-0357
				_	Date		3/30/2023
					Page		1/1
Sir/	Madam.				Requestio	ning Office:	MEO
					-		
			PERTINENT PROVISION OF REPUBLIC AC				
			ASE QUOTE YOUR UNIT, TOTAL AND GRA				
			CIPALITY OF KAPALONG, DAVAO DEL NOR				
			TEE FIND YOUR PRICE REASONABLE, RESP				
			TIFIED AS TO THE DATE OF DELIVERY. IN C				
	E DELIVI URE TRA		IQUIDATED DAMAGES SHALL BE IMPOSEL	DAND BE CHAR	GED AGAINS	SI YOUR PRES	SENT OK
tem		Unit	Description Description	ABC	Unit	Total	Remarks &
No.	ζ.γ.	0	2000	7.13 6	Price	Price	Date of Delivery
1	255	bags	Portland Cement	275.00			, , ,
2	12	cu.m.	Washed Sand	600.00			
3	25	cu.m.	Washed Gravel	780.00			
4	5	load	Earthfill (mountain mixed) @6 cu.m.	2,200.00			
5	135	lenght	10mm x 6.0m. Def. Bars	225.00			
6	320	pcs.	4"CHB	20.00			
7	5	kls.	GA #16 G.I Tie Wire	120.00			
				145 200 00			
			TOTAL APPROVED BUDGET CONTRACT	145,200.00			
			ERS MUST SPECIFY/INDICATE				
	Е	BRANL	NAMES UPON QUOTATION				
					(SGD.)	MARY ELIZA	ABETH L.EXALA
						BAC-Chair	person
I HE	REBY CL						
	,		RICES OF THE ITEMS HEREIN DESCRIBED ARE	CURRENT AND V	ALID FOR 60	DAYS FROM D	DATE
			G OF CANVASS.	ORTE WILL OFFIC	IALLY MOTIEN	/ TI A T TI F T	- NAC NAULI DE
	,		MUNICIPALITY OF KAPALONG, DAVAO DEL N M MY/OUR ESTABLISHMENT, THE STOCKS AI				IVIS WILL BE
	FNODO	LDTNO	WITHOUT ESTABLISHMENT, THE STOCKS AT	IL KLADILI AVAIL	ABLL OIT III	IL SIILLI .	
NAI	ME OF E	STABLIS	SHMENT:	-			
	DRESS:			_			
TEL	. NO.:						
				_ '		SIGNATI	URE
l						PRINTED N	NAME

POSITION

Signature Over Printed Name